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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare a bid
for the Goods, Infrastructure Projects, and/or Consulting Services required by the
Procuring Entity. (2016 revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types
of projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOP to
undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (V)
management and related services; and (vi) other technical services or special studies.
(2016 revised IRR, Section 5]i])

Contract — Refers to the agreement entered into between the Procuring Entity and
the Supplier or Manufacturer or Distributor or Service Provider for procurement of
Goods and Services; Contractor for Procurement of Infrastructure Projects; or
Consultant or Consulting Firm for Procurement of Consulting Services; as the case
may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.
Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consultant.

CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project —Refers to procurement
whose funding source is from a foreign government, foreign or international financing
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institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI — Government Financial Institution.
GOCC —Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the
transaction of public businesses or in the pursuit of any government undertaking,
project or activity, whether in the nature of equipment, furniture, stationery, materials
for construction, or personal property of any kind, including non-personal or
contractual services such as the repair and maintenance of equipment and furniture,
as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for
such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring
Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by
the agency which shall be consolidated in the procuring entity's Annual Procurement
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.
UN — United Nations.

Page 5
Construction of Power House at 111D, PA, Camp Bautista, Busbus, Jolo, Sulu



111D SPECIAL BIDS AND AWARDS COMMITTEE 111D SBAC 001-24

Section I. Invitation to Bid
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HEADQUARTERS
PHILIPPINE ARMY
Kuta Heneral Teodulfo Bautista, Busbus, Jolo, Sulu

INVITATION TO BID FOR

Construction of Power House at 111D, PA, Camp Bautista, Busbus, Jolo,
Sulu

1. The Philippine Army, through the Certificate of Funding Chargeability signed
by LTC GABRIEL D TAYKO (CE) PA, AC of S for Financial Management,
G10, 54EBde, PA noted by BGEN RANDY F FAJILAGUTAN PA, Commander,
54EBde, PA under Advice of Sub-Allotment Numbers 5400-2024-0110
intends to apply the sum of Three Million Seventy Thousand Six Hundred
Forty-Eight Pesos and 6/100 Centavos (PhP3,070,648.06) only being the
Approved Budget for the Contract (ABC) to payments under the contract for
Construction of Power House at 111D, PA, Camp Bautista, Busbus, Jolo,
Sulu under Bid Reference No: 111D SBAC 001-24. Bids received in excess of
the ABC shall be automatically rejected at bid opening.

2. The Philippine Army now invites bids for the above Procurement Project.
Completion of the work is required (120) Calendar days reckoned from the date
of receipt of Notice to Proceed (NTP) or Notice of Site Possession whichever
comes later. Bidders should have completed a contract similar to the Project.
The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Philippine Army and
inspect the Bidding Documents at the address given below during Office Hours
from 8:00am to 2:00pm except Holidays.

5. A complete set of Bidding Documents may be acquired by interested bidders
on 05 July 2024 from given address and website/s below and upon payment
of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Five Thousand Pesos
(PhP5,000.00) only. The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person during submission of bids.

6. The Philippine Army will hold a Pre-Bid Conference on 09:30am, 12 July 2024
at Hgs, 54EBde, PA, Cabatangan, Zamboanga City which shall be open to
prospective bidders. However, each bidder is allowed only ONE representative
to enter the venue. Others can participate thru the following zoom link (to be
provided before start of the Pre-Bid Conference).

7. Bids must be duly received by the SBAC Secretariat through manual
submission at Hgs, 11ID, PA Kuta Heneral Teodolfo Bautista, Jolo Sulu on or
before 09:30am, 25 July 2024. Late bids shall not be accepted.
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8. All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 16.

9. Bid opening shall be on 09:30am onwards, 25 July 2024 at Hgs, 111D, PA Kuta
Heneral Teodolfo Bautista, Jolo Sulu. Bids will be opened in the presence of

the bidders’ representatives physically.

10. The schedule of the bidding activities shall be as follows:

ACTIVITIES TIME VENUE
115th Satellite Contracting Office, AFPPS,
Camp Gen Arturo Enrile, Malagutay,
Zamboanga City
8:00 am to 2:00
1. Sale and pm only BGEN ALEXEI C MUSNGI PA
Issuance of Mondays - Chairperson
Bidding Fridays starting
Documents Date: Contact Person:
05 July 2024 LTC MICHAEL B DE GUIA (CE) PA
Secretary, 111D SBAC
Cp Nr.: +639178168598
Email address: 115th1lid@gmail.com
. Date: Hgs, 54EBde, PA, Cabatangan, Zamboanga
2. Pre-Bid :
Conference 12 July 2024 City
09:30 am
3. Submission of Date and Time: Hgs 11ID PA, Kuta Heneral Trodolfo Bautista
. 25 July 2024 Busbus, Jolo Sulu.
Bid Envelop )
9:30 am
4. Receipt and gg t‘?u?;%glzrze' Hgs 111D PA, Kuta Heneral Trodolfo Bautista
Opening of Bid 9:30 am Busbus, Jolo Sulu.
Envelop (ROBE) )
onwards

11. The tie-breaking method shall be non-discretionary and non-discriminatory. The
same is based on sheer luck or chance (toss a coin) and in chronological order
based on when the bidder passes their bidding documents.

12. The Philippine Army reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award
in accordance with Sections 35.6 and 41 of the 2016 revised Implementing
Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any
liability to the affected bidder or bidders.

13. For further information, please refer to:

LTC MICHAEL B DE GUIA (CE) PA

Secretary

11ID SPECIAL BIDS AND AWARD COMMITTEE
115th Satellite Contracting Office, AFPPS,
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14.

Camp Gen Arturo Enrile, Malagutay, Zamboanga City
Email address: 115th1lid@gmail.com
Cp Nr: +639178168598

You may visit the following websites:

For downloading of Bidding Documents: www.philgeps.gov.ph or at
army.mil.ph

Date of Issue: 05 July 2024

BGEN ALEXEI C MUSNGI PA
111D SBAC Chairperson
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Section Il. Instructions to Bidders
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1.

Scope of Bid

The Procuring Entity, Philippine Army invite Bids for the Construction of
Power House at 111D, PA, Camp Bautista, Busbus, Jolo, Sulu with Project
Identification Number 111D SBAC 001-24.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for Calendar
Year 2024 in the amount of Three Million Seventy Thousand Six
Hundred Forty-Eight Pesos and 6/100 Centavos (PhP3,070,648.06).

2.2. The source of funding is General Appropriations Act for FY 2024.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by the
BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect
the cost, duration and execution or implementation of the contract, project, or
work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive
Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.
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5.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2. The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA’s CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR
of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2
of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed
by the Procuring Entity as stated herein, but in no case more than fifty
percent (50%) of the Project. However, the Procuring Entity has
prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address at Hgs, 54EBde PA,
Cabatangan, Zamboanga City, as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received
by the Procuring Entity, either at its given address or through electronic mail
indicated in the 1B, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.
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10.

11.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille  Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor’'s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or trade able currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until 120 calendar days from
date of the Opening of Bids. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission
to the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is corrupted shall be considered non-responsive and, thus,
automatically disqualified.
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17.

18.

19.

20.

21.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’ representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’'s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABC:s for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
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The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Section lll. Bid Data Sheet
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Bid Data Sheet

ITB
Clause

3

Non-compliance and/or non-conformance with the prescribed forms as
provided in the Annexes of this bidding documents will be ground for
disqualification.

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Construction of Vertical/Horizontal Structure/Building.

7.1

No portion of the project/contract shall be subcontracted.

10.3

Contractors must have valid and current Philippine Contractors Accreditation
Board (PCAB) License with Classification / Category in General Engineering
/ General Building Classification/Category in General Building/General
Engineering of C&D and Minimum Size Range of Small B (hereinafter
referred to as the “WORKS”). The PCAB license must indicate “PCAB
registered contractor for Government Projects.”

However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as prescribed by the PCAB.
Provided, Bidder submits a duly notarized Affidavit that it has no similar
experience on the Contract.

10.4

The key personnel must meet the required minimum years of experience set
below:

Key Personnel

General Experience

General Experience

Project In-Charge
(Licensed Civil Engineer)

Minimum (5) Years

Minimum (3) Years

Registered Electrical
Engineer

Minimum (5) Years

Minimum (3) Years

Master Plumber

Minimum (5) Years

Minimum (3) Years

Safety Officer

Minimum (5) Years

Minimum (3) Years

Materials Engineer

Minimum (5) Years

Minimum (3) Years

Construction Foreman

Minimum (5) Years

Minimum (3) Years

10.5

The minimum major equipment requirements are the following:

(Description and technical specifications are provided under Section 6)

Equipment

Capacity

Number of Units

Power tools:

Welding Machine

Min 500 Amp

Min two (2) units

Electric Drill

Min 300 Watts

Min two (2) units

Electric Grinder

Min 300 Watts

Min two (2) units

Construction of Power House at 11ID, PA, Camp Bautista,

Generator Set (Standby) Min 50KVA Min two (2) units
Equipment:
Concrete Mixer Min 1 bagger Min one (1) unit
Dump Truck Min 3 cum Min two (2) units
Page 18
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| Water Truck | Min 16,000 Itr | Min one (1) unit

12

Value Engineering is not allowed.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a. The amount of not less than PhP61,412.96 (2% of ABC) if bid security
is in cash, cashier's/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

b. The amount of not less than PhP153,532.40 (5% of ABC) if bid
security is in Surety Bond.

16

Each Bidder shall submit One (1) original copy and two (2) photo copies
of the first and second components of its bid.

Note: Unsealed and unsigned bid envelop and failure to submit the required
original copy shall be a ground for disqualification.

19.2

Partial bid is not allowed. The Infra project is packed in a single lot and the
lot shall not be divided into sub-lots for the purpose of bidding evaluation and
contract award.

20

POST QUALIFICATION:

Within a non-extendible period of Five (5) Calendar Days from receipt by the
supplier of the Notice from the PABAC3 that the supplier has the
Single/Lowest Calculated Bid (S/LCB), the Supplier shall submit the following
requirements for post qualification:

1. Present the original copy and submit copy of the following:

a) Latest Income Tax Returns per Revenue Regulations 3-2005;

Tax returns filed through the Electronic Filing and Payments System
(EFPS). The latest income and business tax returns are those within the last
six months preceding the date of bid submission (including copy of VAT
returns and corresponding payments for the last 6 months).

b) Valid and Current PHILGEPS Certificate of Registration (Platinum
Membership) annexes.

c) Valid and Current SSS Clearance or Latest Quarter Premium
Remittances and Valid and Current DOLE Clearance OR an Undertaking to
present original and submit Copy of a valid and current SSS Clearance or
Latest Quarter Premium Remittances and valid and current DOLE Clearance
if declared as the Lowest or Single Calculated and Responsive Bid (L/SCB);

d) PO’s or Contract for all Ongoing Contract

e) PO or Contract for Single Largest Contract

f) Certificate of Notarial Commission/ Oath of Office/Appointment of
the lawyer who notarized the documents submitted by the bidder or
Certificate from the Office of the Executive Judge/Office of the Clerk of
Court certifying the notary public is appointed/commissioned for a specific
period.

g) Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for cooperatives.
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h) Valid and current Philippine Contractors Accreditation Board (PCAB)
license with Classification/Category in General Building/General
Engineering of C&D and Minimum Size Range of Small B (hereinafter
referred to as the “WORKS”). The PCAB license must indicate “PCAB
registered contractor for Government Projects.”

i) Valid and Current Business/Mayor’s Permit issued by the city or
municipality where the principal place of business of the prospective bidder is
located OR the equivalent document for Exclusive Economic Zones or Areas;
In case of recently expired Mayor’'s/Business permits, said permit shall be
submitted together with the official receipt as proof that the bidder has applied
for renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted as a post-
qualification requirement.

j) Valid and current Tax Clearance per Executive Order 398, Series of
2005, as finally reviewed and approved by BIR, issued by the Accounts
Receivable Monitoring Division of BIR.

k) Copy of the following Audited Financial Statements for 2022 and 2021
(in comparative form or separate reports) with attached:

(@) Independent Auditor’s Report;

(b) Balance Sheet (Statement of Financial Position); and

(c) Income Statement (Statement of Comprehensive Income) Each
of the above statements must have stamped “received” by the
Bureau of Internal Revenue (BIR) or its duly accredited and
authorized institutions.

[) Constructor's Performance Evaluation System (CPES) Final Rating
which must be Satisfactory; or Owner’s Certificate of Acceptance; or
Completion for Single Largest Completed Contract.

m) Certificate from the Armed Forces of the Philippines Procurement
Service.

2. Submit the original copy of the following:

a) Company Profile or Company Brochure. Company printed brochure may
be included.

b) Vicinity map/location of the business.

(In case of Joint Venture, partners must present/ submit above document.)

Failure to submit any of the post-qualification requirement on time, or a
finding against the veracity thereof, shall disqualify the bidder for award.
Should there be a finding against the veracity of any of the document
submitted, the Bid Security shall be forfeited in accordance with Sec. 69
of the IRR of RA 9184.

As part of the Post Qualification, eligibility and technical document submitted
by the SCB/LCB, will be validated and verified.

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity to be submitted during Post-
Quialification to include:

a) Construction Methods

b) Construction Schedule (PERT/CPM and Gantt Chart and S-
Curve)

Page 20
Construction of Power House at 111D, PA, Camp Bautista, Busbus, Jolo, Sulu




111D SPECIAL BIDS AND AWARDS COMMITTEE 111D SBAC 001-24

c) Manpower Schedule (Gantt Chart)
d) Equipment Utilization Schedule (Gantt Chart)
Construction Safety and Health Program
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Section IV. General Conditions of Contract
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1.

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the Effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCCQC), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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5.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Day works
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

Operating and Maintenance Manuals
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15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC
Clause

Project Duration
(No. of Calendar days)

One Hundred Twenty (120) Calendar
days upon receipt of Notice to Proceed
or Notice of Site Possession whichever
comes later

Project

Construction of Power House at
111D, PA, Camp Bautista,
Busbus, Jolo, Sulu

4.1

The Start Date of construction is within Seven (7) Calendar Days upon receipt
of the Notice to Proceed (NTP) together with the Notice of Site Possession by
the winning bidder provided that Notice of Site Possession is issued within the
same period. Notice of Site Possession will be issued by Commanding
Officer, 11IMB, IMCOM, PA.

Site Investigation Reports are not applicable.

7.2

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period of Fifteen (15) Years reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

10

Day works are applicable at the rate shown in the Contractor’s original Bid.

111

The Contractor shall submit the Program of Works and Project Management
Tools to the Procuring Entity’s Representative within seven (7) calendar days
from receipt of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of Work
is one percent (1%) of the progress billing.

13

The amount of the advance payment is 15% of the Contract Price which shall
be given to the contractor not later than 15 calendar days from receipt by the
Procuring Entity of the contractor’s request and the submission by the contractor
of an irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable on demand, issued by a surety
or insurance company duly licensed by the Insurance Commission and
confirmed by the Procuring Entity together with duly received Notice of Site
Possession.

The letter request for release of 15% advance payment shall also be
accompanied with a list of construction materials to be procured using the
advance payment.

14

The terms of payment shall be progress payment in two (2) installments.

15t payment is upon reaching physical accomplishment of 50% of contract
amount less 5% of the advance payment and 5% for the retention money,
and final payment is upon reaching physical accomplishment of 100% less
10% of the advance payment and 5% for the retention money.

Payment Amount
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Advance payment 15% of the contract amount

50% of the contract amount less 5% of the
15t payment advance payment and 5% for the retention
money

100% of the contract amount less 10% of the
Final payment advance payment and 5% for the retention

money

Note: Every payment must be accompanied by Statement of Work
Accomplishment (SWA) signed by the Project Administrator (PRAD).

15.1

The operating and maintenance manuals and “as built” drawings are required
during the conduct of Technical Inspection and Acceptance Committee (TIAC).

15.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is the amount in the
final payment.
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Section VI. Specifications
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Construction of Power House at 111D, PA,
Camp Bautista, Busbus, Jolo, Sulu
Bid Ref. No. 111D SBAC 001-24
Approved Budget Contract: PhP3,070,648.06

ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.
HEADQUARTERS
PHILIPPINE ARMY

OFFICE OF THE ARMY CHIEF ENGINEER
Fort Andres Bonifacio, Metro Manila

Materials Specifications for Vertical/Horizontal Structure Projects

Scope of
Works/Work Items
EARTHWORKS

Specifications

Backfill materials shall be composed of suitable materials.
It shall be placed in layers not exceeding 200mm in loose

Item 104 - thickness and each layer should be thoroughly compacted
Embankment/Backfill | as specified before the next layer is placed. It must
conform with the provisions of Iltem104 of the DPWH
Standard Specifications Volume |II.

Concrete Works

Must have a minimum compressive strength of 3000 psi

for structural and non-structural members such footing,
Item 204 - beams, columns, suspended slab and slab on grade. It

Structural Concrete | must also conforms with the provisions for Item 900 (page

8-15) of the of the DPWH Standard Specifications Volume

M.

It shall conform to all the requirements of subsection

Cement 311.2.1 of Item 311 of DPWH Standard Specifications Vol

I

It shall conform to the requirements of subsection 311.2.2

Sand of Item 311 of the DPWH Standard Volume Il
It shall conform to the requirements of subsection 311.2.2
Byl of the DPWH Standard Specifications Volume Il except

that gradation shall conform to Table 405.1. Use class “A”
grading requirement.

Use deformed bars with yield strength as specified on plan
and conforms with Item 900.2.4 of DPWH Standard
Specifications for Public Works Structure Vol Il and
Philippine National Standard (PNS 49:2002).

Reinforcing Steel

Steel Works
Angle Bars

Use angle bars that conforms with the provision of
Philippine National Standard (PNS 657:2008)

It must conforms with the provision of Philippine National
Standard (PNS 26:2003)

Tubular Steel Pipes

Masonry Works
Concrete Hollow Use CHB that conforms with subsection 704.3 of Item 704
Blocks of DPWH Standard Specifications Vol Il.

Plastering for all wall surfaces of CHB including the
structural members shall be with minimum of thickness of
Plastering 16mm.

It must be in compliant to Item 1027 of the DPWH
Standard Specifications Volume lII.

All Masonry walls shall be reinforced with deformed bars
according to the approved plans.

Steel Reinforcement

Carpentry Works

CONFORME:

Name of Company (in print)

Name and Signature of Company Authorized Representative

o3 enger ArmyStrongerCountry

Date
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Technical Specifications Page 02/04

Construction of Power House at 11ID, PA,

Camp Bautista, Busbus, Jolo, Sulu
Bid Ref. No. 111D SBAC 001-24
Approved Budget Contract: PhP3,070,648.06

ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.

All lumber to be used shall be kiln dry and free from all

kinds of defects that may impair their strength or durability

Lumbe as required under subsection 1003.2.1 of DPWH Standard
Specifications for Public Works Structures Vol Ill.
Plywo od Must conform to the provision stipulated under subsection

1003.2.3 of Item 1003 of the DPWH Standard
Specifications for Public Works Structure Volume I,

Doors and Windows

Use Panel Door and jamb that conforms with the
specifications under Item 1010 of the DPWH Standard
Specifications Volume |1

Aluminum Glass Door must conform with the provision of
Iltem 1007 of the DPWH Standard Specifications Volume
111,

Door Knobs

Unless otherwise specified, door locksets must be
consistent with the provisions of Item 1004.2.1.1 of the
DPWH Standard Specifications Volume 1.

Plumbing Works

Sanitary and water
supply pipes and
fittings

Pipes & fittings for water supply must conform to the
provision under subsection 1002.2.3 of Item 1002 of the
DPWH Standard Specifications for Public Works
Structures Volume lil.

Plumbing Fixtures
and Fittings

Must be compliant with the provisions under subsection
1002.2.5 of Item 1002 of the DPWH Standard
Specifications Volume 1|

Electrical Works

Wires and Wiring
Devices

Shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and Philippine National
Standard (PNS 35-1:2013) bearing Philippine Standard
Agency (PSA) mark as required under subsection 1101.1
of Item 1101 of DPWH Standard Specifications.

Conduit, Boxes &
Fittings

Must be compliant with the requirements and provisions
stipulated under Item 1100 of the DPWH Standard
Specifications Volume 1.

Lighting Fixtures

Use DPWH approved and compliant to the Philippine
National Standards (PNS IEC 60968:2012 or PNS
62560:2012) bearing PSA mark.

Panel Board

2

Must be compliant with the requirements and provisions
stipulated under Item 1102 of the DPWH Standard
Specifications Volume III.

Circuit Breakers

Shall be thermal magnetic type with quick make, quick
break trip free operating mechanism, bolt-on type and
shall be molded case complying with NEMA and Philippine
National Standard (PNS 519:1991) bearing PSA
mark/Stickers.

Hardware

Rough Hardware

All rough hardware such as nails, screws, lag screws,
bolts, and other related fasteners required for carpentry
works shall first class quality and locally available as
required under subsection 1004.2.1 of DPWH Standard
Specifications for Public Structure Vol llI.

CONFORME:

Name of Company (in print)

Name and Sig of Comp A i P

Date

HONOR. PATRIOTISM. DUTY.
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Technical Specifications Page 03/04

Construction of Power House at 111D, PA,
Camp Bautista, Busbus, Jolo, Sulu
Bid Ref. No. 111D SBAC 001-24
Approved Budget Contract: PhP3,070,648.06
ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.

All finishing hardware consisting of lockset, latches, bolts,
and other rough hardware such as nails, screws, lag
screws, bolts, and other related fasteners required for
carpentry works shall first class quality and locally
available as required under subsection 1004.2.1 of DPWH
Standard Specifications for Public Structure Vol IIl.

Finishing Hardware

Finishing Works

Use premium grade ceramics floor and wall tiles that

Tiles conforms to the specification of Iltem 1018 of the DPWH
Standard Specifications Volume IlI.
Roofing Must conform with the provisions of Item 1014 of the

DPWH Standard Specifications Volume IlI.

Must be compliant with the requirements and provisions
stipulated under Item 1032 (Painting, Varnishing and other
Related Works of the DPWH Standard Specifications
Volume lll. Use the following types:

1. Masonry wall surfaces:

Painting a. Interior wall surfaces — used latex paints for interior
surfaces
b. Exterior wall surfaces — used latex paint for exterior
surfaces

2. Wood surfaces — enamel paint

3. Steel Surfaces — use metal paints

All other works and items must be compliant with the
Others requirements and provisions of the DPWH Standard
Specifications

Note:

To better ensure proper quality control, all materials shall be subject to random
testing at any DPWH Accredited Testing Center as required and as chosen by the
Project Administrator. Such tests are (If applicable but not limited to):

1) Quality Test for Gravel and sand

2) Tensile Test for Reinforcing Bars

3) Quality Test of Aggregates (Subbase and Base Course)

4) Quality test of Portland cement

5) Other applicable test needed as required

by the Project Administrator.

During the actual testing, the Contractor/Representative and the Project
Administrator/Representative must be present to witness the test. Cost for the
Testing and other related activities hereto must be shouldered by the supplier.

CONFORME:

Name of Company (in print)

Name and Sig! of C Authorized Rep!
Date
*?%:L . @ HONOR. PATRIOTISM. DUTY. Matf'
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Construction of Power House at 111D, PA,
Camp Bautista, Busbus, Jolo, Sulu
Bid Ref. No. 111D SBAC 001-24
Approved Budget Contract: PhP3,070,648.06

ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.

This is to certify that the Construction Specifications of each Scope of Works/Work
ltems stated above was taken from the DPWH Standard Specifications Volume ||
and Il and Philippine National Standard.

Certified by: Noted by:

s on
ABLEO DUARDO F LIBOON

DOMENIC
MAJ CE) PA Colonel GSC (CE) PA
Chief, EM Army Chief Engineer

CONFORME:

Name of Company (in print)
Name and Signature of Company Authorized Representative
Date
eg—. = o :
mem—— @ HONOR. PATRIOTISM. DUTY. atf

§v Armyteremgriyunery
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Construction of Power House at 11ID, PA,

Camp Bautista, Busbus, Jolo, Sulu

Bid Ref. No. 11ID SBAC 001-24
Approved Budget Contract: PhP3,070,648.06
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Approved Budget Contract: PhP3,070,648.06

Construction of Power House at 111D, PA,
Camp Bautista, Busbus, Jolo, Sulu

2jeq
seaubu3 jaD Ausy Lo CER AR 5 NS 00F ‘SNESNA VASILVE dNvD ST i aAejuasaiday pazuoyiny Auedwog jo ainjeubis pue swen
vd (30 oso ) vd (39)) solew & ) = LT
zv NOOSIT 4 0q¥vna3 3 N N¥S 1 O1INYa W 6 VG Emﬁw&yywwmo& S— .? e 6 (3und ug) Auedwo) jo swen
< . [ nmomssy 35NOH ¥3MOd 40 NOILONYLSNOD ; \&%
! - ' . — :3WHO4NOD
N133HS | A8 GIAOBAAY | A8 03LLNENS SINIINCOD 133HS 31411 193r0ud. NINOISEO
SN 05+t ... RMN.‘«M QAN 3WE W\N-<
1NOAVT NY1d 400d ,/ C 1NOAVY1 NY1d ¥OO14 /,Fl
p—0g'0 | i
001 oz’ 00t 00'L 092 . 00'L 00’
| R T NS B AT SRR "I'I‘J
‘ L s -
8 8 If 8
se't _ e .
B e e i o Y Y Y Y G § @ i 2
| o | @
,. 06"l S
_ A
|
| AN y :
| |
|
_ 7
{
|
|
A o —~
4 ) e
4 SV w || . .Vwk,_.x w
st o TW,‘J\.I 8 T © B8
b ‘ = Zi © @
;
{ 2 ¢
| I
|
| |
1 |
” | o |
{ o L | o It 11
| f ¥
[ [ A\ a [
! =
| @
|
_ v e e O .
5t 0 S [ N 6 U A I . 1 1 K L 4 m 56 = P @
3 i 8 4vO| 3ONVHINI 8
3 o 30A¥3S VORIOITI
Ll me(
v N
s sei
ozt 00t 09y 00t

Page 37
Construction of Power House at 111D, PA, Camp Bautista, Busbus, Jolo, Sulu



Construction of Power House at 11ID, PA,

Camp Bautista, Busbus, Jolo, Sulu

Bid Ref. No. 11ID SBAC 001-24
Approved Budget Contract: PhP3,070,648.06
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Bid Ref. No. 11ID SBAC 001-24
Approved Budget Contract: PhP3,070,648.06

Construction of Power House at 111D, PA,
Camp Bautista, Busbus, Jolo, Sulu
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Construction of Power House at 11ID, PA,

Camp Bautista, Busbus, Jolo, Sulu

Bid Ref. No. 11ID SBAC 001-24
Approved Budget Contract: PhP3,070,648.06
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