


HEADQUARTERS

PHILIPPINE ARMY





PABAC1

28 September 2020

Notice of Postponement

This is to notify all participants/attendee's that the Receipt, Opening and Bid Evaluation (ROBE) for the Procurement of the following Philippine Army project scheduled on the date indicated are hereby postponed to give ample time for the issuance of Supplemental Bid Bulletin (SBB) as requested by the proponents:

	Nr	Project Name/ Activity	ROBE	
			From	То
	1	ORD PABAC 024-20 Procurement of 861 ea Assault Rifle 5.56mm M4/AR-15	30 Sep 2020 @01:30 P.M. (Wed)	12 Oct 2020 @ 01:30 P.M. (Mon)

For further information, you may contact the PABAC1 Secretariat on the above details stated.

FOR THE CHAIRPERSON:

S i g ned JESUS JEFFREY F GRAPA Colonel GSC (OS) PA Vice Chairperson

