



**HEADQUARTERS
PHILIPPINE ARMY
OFFICE OF THE PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 1
Fort Andres Bonifacio, Metro Manila**



PABAC1

08 October 2020

Notice of Postponement

This is to notify all participants/attendees that the Receipt, Opening and Bid Evaluation (ROBE) for the Procurement of the following Philippine Army projects scheduled on the date indicated are hereby postponed in connection with the memo issued by Undersecretary of DND which is to “held in abeyance” the said projects:

Nr	Project Name/ Activity	ROBE	
		From	To
1	ORD PABAC 045-19 Procurement of 11,551 ea Assault Rifle 5.56mm M4/AR-15	12 Oct 2020 @ 01:30 P.M. (Mon)	22 Oct 2020 @ 01:30 P.M. (Thu)
2	ORD PABAC 024-20 Procurement of 861 ea Assault Rifle 5.56mm M4/AR-15		

For further information, you may contact the PABAC1 Secretariat on the above details stated.

Signed
DANILO O CARIÑO
BGEN PA
Chairperson