



HEADQUARTERS
PHILIPPINE ARMY
OFFICE OF THE PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 1
Fort Andres Bonifacio, Metro Manila

PABAC1

28 September 2021

1st Notice of Postponement

MED PABAC1 006-21

Procurement of various Medical Equipment intended for 14 HMMWV Field Ambulance Lots 1-3

This is to notify all participants/attendee's that the Submission, Opening and Bid Evaluation (SOBE) for the Procurement of the following Philippine Army project scheduled on the date indicated is hereby postponed:

Nr	Project Name/ Activity	ABC (PhP)	SOBE	
			From	To
1	MED PABAC1 006-21 Lot 1 -Procurement of Various Equipment	PhP1,953,000.00	September 29, 2021 @ 1:30 P.M (Wed)	<i>October 07, 2021 @ 1:30 P.M (Thu)</i>
2	MED PABAC1 006-21 Lot 2 -Procurement of Defibrillator	PhP19,502,000.00	September 29, 2021 @ 1:30 P.M (Wed)	<i>October 07, 2021 @ 1:30 P.M (Thu)</i>
3	MED PABAC1 006-21 Lot 3 -Procurement of Medical Cabinet with Contents	PhP2,117,500.00	September 29, 2021 @ 1:30 P.M (Wed)	<i>October 07, 2021 @ 1:30 P.M (Thu)</i>

For further information, you may contact the PABAC1 Secretariat on the above details stated.

Signed
ROSALIO G POMPA
Brigadier General PA
Chairperson