

HEADQUARTERS PHILIPPINE ARMY

OFFICE OF THE PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 1

Fort Andres Bonifacio, Metro Manila

11 October 2021

Supplemental / Bid Bulletin No. 3

MED PABAC1 006-21 Procurement of 3 Lots Medical Equipment for 14 units HMMWV Field Ambulance

Lot 2 -Procurement of Defibrillator
Lot 3 - Procurement of Medical Cabinet with Contents

This Supplemental Bid Bulletin is issued to inform prospective bidders the amendments/inclusions that shall form part of the bidding documents for the procurement of above mentioned project of the PA;

SOBE							
FROM	ТО						
15 October 2021	19 October 2021						
@ 1: 30 P.M (Friday)	@ 1: 30 P.M (Tuesday)						

	Reference	Amendments/Inclusion							
Section I Invitation to Bid	2. The Philippine Army now invites bids Procurement Project. Delivery of the Go within sixty (60) calendar days from Notice to Proceed (NTP), which date should have completed, within five (5) date of submission and receipt of bids, a to the Project. The description of an el contained in the Bidding Documents, Section II (Instructions to Bidders).	ods is required the receipt of all not be later of NTP. Bidders years from the contract similar igible bidder is	2. The Philippine Army now invites bids for the above Procurement Project. Delivery of the Goods is required within thirty (30) calendar days from the receipt of Notice to Proceed (NTP), which date shall not be later than seven (7) days from the issuance of NTP. Bidders should have completed, within five (5) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).						
Section VI Schedule of Requirements	Da		Delivery Period Within 30 Calendar Days upon receipt of NTP						

Annex 6-A	Item Nr	Unit	Description	Qty	Delivery Period	Delivery Site	Bidder's Proposal		Item Nr	Unit	Description	Qty	Delivery Period	Delivery Site	Bidder's Proposal	
	1	Lot	Procurement of Various Equipment	14	Within 60 Calendar Days upon receipt of NTP	1LSG, Army Support		1 Lot Various Equipment		14	Within 30	Medical Wareho use,				
	2	Lot	Procurement of Defibrillator	14				2	Lot	Procurement of Defibrillator	14	Days 1LSC Arm	1LSG, Army			
	3	Lot	Procurement of Medical Cabinet with Contents	14					3	Lot	Procurement of Medical Cabinet with Contents	14	receipt of NTP	Support Comma nd, PA		

The Supplemental/Bid Bulletin No. $\underline{\mathbf{3}}$ shall be considered an integral part of the bidding documents.

Signed
JESUS JEFFREY F GRAPA
Colonel (GSC) OS PA
Vice - Chairperson