



**HEADQUARTERS
PHILIPPINE ARMY
OFFICE OF THE PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 1
Fort Andres Bonifacio, Metro Manila**



PABAC1

07 March 2022

Notice of Postponement

This is to notify all participants/attendees that the Pre-Bid Conference and Receipt, Opening and Bid Evaluation (ROBE) for the Procurement of the following Philippine Army projects scheduled on the date indicated are hereby postponed due to unavailability of some PABAC1 and TWG members (no quorum):

Nr	Project Name/ Activity	Pre-Bid Conference		ROBE	
		From	To	From	To
1	QM PABAC1 029-22 Procurement of 305,244 packs Meal-Ready-to-Eat (MRE), Type I- Halal	09 Mar 2022 @01:30 P.M. (Wed)	10 Mar 2022 @1:30 A.M. (Thu)	22 Mar 2022 @01:30 P.M. (Tue)	23 Mar 2022 @01:30 P.M. (Wed)
2	QM PABAC1 030-22 Procurement of 101,748 packs Meal-Ready-to-Eat (MRE), Type II- Non-Halal	IF	IF	IF	IF
3	QM PABAC1 031-22 Procurement of 6,732 each PA Ballistic Helmet	IF	IF	IF	IF
4	QM PABAC 032-22 Procurement of 944 each PA Ballistic Helmet	IF	IF	IF	IF

For further information, you may contact the PABAC1 Secretariat on the above details stated.

Signed
ROSALIO G POMPA
Brigadier General PA
Chairperson

Honor. Patriotism. Duty.