



**HEADQUARTERS
PHILIPPINE ARMY
OFFICE OF THE PA BIDS AND AWARDS COMMITTEE 1
Fort Andres Bonifacio, Metro Manila**



**1st Notice of Postponement
Pre Bid Conference and SOBE**

QM PABAC1 029-23

Procurement of 416,520 packs Meal-Ready-to-Eat (MRE) (1st Re-Bid)


QM PABAC1 041-23

Procurement of 17,513 pairs Philippine Army Athletic Shoes, Black

This is to notify all participants/attendees that the Pre Bid Conference and Submission, Opening and Bid Evaluation (SOBE) for the Procurement of the following Philippine Army project scheduled on the date indicated are hereby postponed:

| Project Name/Activity | Pre Bid | | SOBE | |
|---|---|---|---|---|
| | From | To | | |
| QM PABAC1 029-23 Procurement of 416,520 packs Meal-Ready-to-Eat (MRE) (1 st Re- Bid) | 30 Jan 23 @1:30 P.M. (Mon) | 01 Feb 23 @1:30 P.M. (Wed) | 13 Feb 23 @1:30 P.M. (Mon) | 14 Feb 23 @1:30 P.M. (Tue) |
| QM PABAC1 041-23 Procurement of 17,513 pairs Philippine Army Athletic Shoes, Black | | | | |

For further information, you may contact the PABAC1 Secretariat on the above details stated.


LUIS REX D BERGANTE
Brigadier General PA
Chairperson